

Government of the People's Republic of Bangladesh
Office of the Project Director (ACE), RHD
SASEC Road Connectivity Project-II
Improvement of Elenga-Hatikamrul-Rangpur Road to a 4-Lane Highway
Sarak Bhaban, Tejgaon, Dhaka

Memo no: 35.01.0000.069.17.001.2017-328

Date: 25 March 2020

Bid Cancellation Notice

Project No. 40540-BAN: South Asia Subregional Economic Cooperation (SASEC) Dhaka-Northwest Corridor Road Project, Phase2.

ICB No and Title: SASEC-II/ICB/MP-1/WP05 (Lot 1); SASEC Road Connectivity Project-II: Improvement of Elenga-Hatikamrul-Rangpur Road to a 4-Lane Highway.

Invitation Reference no.: 35.RHD.0000.PDSASEC-II.07.004.2017-50, Date: 20 July 2017.

Lot No, Description of the Works and Intended Completion Period
ICB No.: SASEC-II/ICB/MP-1/WP05 (Lot 1)
Part-1: Improvement of road from Elenga to Bangabandhu Bridge (East Side) (13.60km) to a 4-Lane Highway along with Slow Moving Vehicular Traffic (SMVT) Lane & Structures. Completion Time for Construction phase works-1095 days and Part-2: Performance Based Maintenance. Works on Improved 4-Lane Highway along with SMVT Lane and Structures from Elenga to Bangabandhu Bridge (East Side) (13.60km) Completion Time for Maintenance Phase works-2190 days.

This is for information of all Concerned that, the bids invited vide above reference for Lot 1 (ICB No. SASEC-II/ICB/MP-1/WP05 (Lot 1)) under 'SASEC Road Connectivity Project-II: Improvement of Elenga-Hatikamrul-Rangpur Road to a 4-lane Highway' is hereby cancelled.

Fresh Bid will be invited in due course of time.

(Quazi Shahriar Hossain)
ID No. 000291
Project Director (ACE), RHD
SASEC Road Connectivity Project-II
Sarak Bhaban, Tejgaon, Dhaka